

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188											
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.																
A. CONTRACT LINE ITEM NO. CLIN 0002		B. EXHIBIT A		C. CATEGORY: TDP _____ TM _____ OTHER <u>ADMINISTRATIVE</u>												
D. SYSTEM/ITEM RO DESALINATION PLANT			E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR											
1. DATA ITEM NO. A001	2. TITLE OF DATA ITEM CONTRACTOR'S PROGRESS, STATUS, AND MANAGEMENT REPORT				3. SUBTITLE FIRST ARTICLE											
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80227			5. CONTRACT REFERENCE CLIN 0001		6. REQUIRING OFFICE NAVSEA 03Z13											
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY MTHLY	12. DATE OF FIRST SUBMISSION 30 DAC	14. DISTRIBUTION												
8. APP CODE		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION 10 DARC	<table border="1" style="width:100%; border-collapse: collapse;"> <tr> <td rowspan="2" style="width: 50%;">a. ADDRESSEE</td> <td colspan="3">b. COPIES</td> </tr> <tr> <td style="width: 10%;">Draft</td> <td style="width: 10%;">Final</td> <td style="width: 10%;"></td> </tr> <tr> <td></td> <td></td> <td>Reg</td> <td>Repro</td> </tr> </table>			a. ADDRESSEE	b. COPIES			Draft	Final				Reg
a. ADDRESSEE	b. COPIES															
	Draft	Final														
		Reg	Repro													
16. REMARKS				SEA 03Z13												
				SEA 03F211												
				DCMC												
				NSWC												
								15. TOTAL → 0 4 0								
G. PREPARED BY INA R. WATSON, SEA 03F211		H. DATE 01/14/97		I. APPROVED BY Ina R. Watson INA R. WATSON, SEA 03F211 SEA 03 DATA MANAGER		J. DATE 01/14/97										

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. CLIN 0002		B. EXHIBIT A	C. CATEGORY: TDP <input checked="" type="checkbox"/> TM <input type="checkbox"/> OTHER <input type="checkbox"/>		
D. SYSTEM/ITEM RO DESALINATION PLANT		E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR	
1. DATA ITEM NO. A002	2. TITLE OF DATA ITEM TEST PROCEDURE		3. SUBTITLE FIRST ARTICLE		
4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80603		5. CONTRACT REFERENCE CLIN 0001		6. REQUIRING OFFICE NAVSEA 03Z13	
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION 60 DAC	14. DISTRIBUTION	
8. APP CODE A		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 15 DARC	a. ADDRESSEE	
				b. COPIES	
				Draft Reg Final	
				Reg Repro	
16. REMARKS BLK 8: APPROVAL SHALL BE BASED ON COMPLIANCE WITH ATTACHMENTS 1 AND 2 AND TECHNICAL CONTENT. ALLOW 30 DAYS FOR GOVERNMENT REVIEW. BLK 14: *COPY OF DD 250 ONLY				SEA 03Z13	
				NSWC	
				SEA 03F211*	
				15. TOTAL	
G. PREPARED BY INA R. WATSON, SEA 03F211		H. DATE 01/14/97	I. APPROVED BY Ina R. Watson SEA 03 DATA MANAGER		J. DATE 01/14/97

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.						
A. CONTRACT LINE ITEM NO. CLIN 0002		B. EXHIBIT A		C. CATEGORY: TDP <input checked="" type="checkbox"/> TM <input type="checkbox"/> OTHER <input type="checkbox"/>		
D. SYSTEM/ITEM RO DESALINATION PLANT		E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR		
1. DATA ITEM NO. A003	2. TITLE OF DATA ITEM TEST/INSPECTION REPORTS			3. SUBTITLE FIRST ARTICLE		
4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80809A		5. CONTRACT REFERENCE CLIN 0001		6. REQUIRING OFFICE NAVSEA 03Z13		
7. DD 250 REQ DD	9. DIST STATEMENT REQUIRED	10. FREQUENCY OTIME	12. DATE OF FIRST SUBMISSION 30 DATC	14. DISTRIBUTION		
8. APP CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION	a. ADDRESSEE	b. COPIES	
					Draft	Final Reg Repro
16. REMARKS				SEA 03Z13		2
				NSWC		1
G. PREPARED BY INA R. WATSON, SEA 03F211		H. DATE 01/14/97		I. APPROVED BY INA R. WATSON, SEA 03F211		J. DATE 01/14/97

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE


CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188			
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.								
A. CONTRACT LINE ITEM NO. CLIN 0002		B. EXHIBIT A		C. CATEGORY: TDP <u>X</u> TM _____ OTHER _____				
D. SYSTEM/ITEM RO DESALINATION PLANT			E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR			
1. DATA ITEM NO. A004	2. TITLE OF DATA ITEM TEST PLAN			3. SUBTITLE NOTIFICATION OF FIRST ARTICLE TESTS				
4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80566 (SEE 16)			5. CONTRACT REFERENCE CLIN 0001		6. REQUIRING OFFICE NAVSEA 03Z13			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION 30 DPIT		14. DISTRIBUTION			
8. APP CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION		a. ADDRESSEE	b. COPIES		
						Draft	Final	
						Reg	Repro	
16. REMARKS BLK 4: PARAs 10.2, 10.3.4 and 10.3.6 only apply. BLK 10: Plan shall be submitted whenever Contractor schedules any testing to be performed under CLIN 0002.					SEA 03Z13		2	
					DCMC		1	
					NSWC		1	
					15. TOTAL	0	4	0
G. PREPARED BY INA R. WATSON, SEA 03F211			H. DATE 01/14/97		I. APPROVED BY INA R. WATSON SEA 03Z13 DATA MANAGER		J. DATE 01/14/97	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

(1 Data Item)

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. CLIN 0002		B. EXHIBIT A		C. CATEGORY: TDP X TM _____ OTHER _____				
D. SYSTEM/ITEM RO DESALINATION PLANT			E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR			
1. DATA ITEM NO. A005	2. TITLE OF DATA ITEM FAILURE REPORT			3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-R-21598			5. CONTRACT REFERENCE CLIN 0001		6. REQUIRING OFFICE NAVSEA 03Z13			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION				
8. APP CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION SEE 16	a. ADDRESSEE	b. COPIES Draft Final Reg Repr			
16. REMARKS BLKS 10/12/13: NLT 5 DAYS AFTER EACH FAILURE IS EXPERIENCED.				SEA 03Z13	2			
				DCMC	1			
				NSWC	1			
15. TOTAL				0	4	0		
G. PREPARED BY INA R. WATSON, SEA 03F211			H. DATE 01/14/97		I. APPROVED BY  INA R. WATSON, SEA 03F211 SEA 03 DATA MANAGER		J. DATE 01/14/97	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE