

Form Approved
OMB No. 0704-0188

A. ATCH NO. First Article	B. EXHIBIT A	C. CATEGORY TDP _____ TM _____ OTHER <u>X</u>
------------------------------	-----------------	--

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A001	First Article Qualification Test Plan/Procedures	

4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-81307	5. CONTRACT REFERENCE SOW, Para. 3.2	6. REQUIRING OFFICE PMS427
---	---	-----------------------------------

[illegible]

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A002	Technical Report - Study/Services	First Article Test Report

4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508	5. CONTRACT REFERENCE SOW, Para. 3.2	6. REQUIRING OFFICE PMS427
---	---	-----------------------------------

7. DD 250 REQ. LT	9. DISTRIBUTION STATEMENT REQ. D (See Block 16)	10. FREQUENCY See Block 16	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION			
8. APP. CODE A		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE	Draft	b. COPIES	
						Reg	Repro

[illegible]

G. PREPARED BY Dan Templeman, PMS427E3	H. DATE 7/18/97	I. APPROVED BY	J. DATE
---	--------------------	----------------	---------

Form Approved
OMB No. 0704-0188

A. ATCH NO. Production	B. EXHIBIT A	C. CATEGORY TDP_____ TM_____ OTHER <u>X</u>
---------------------------	-----------------	--

D. SYSTEM / ITEM LEAD	E. CONTRACT / PR NO. N00024-97-R-6111	F. CONTRACTOR TBD
--------------------------	--	----------------------

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A003	Technical Report - Study/Services	Factory Acceptance Test Procedures

4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508	5. CONTRACT REFERENCE SOW, Para. 3.2	6. REQUIRING OFFICE PMS427
---	---	-----------------------------------

7. DD 250 REQ. L T	9. DISTRIBUTION STATEMENT REQ. D (See Block 16)	10. FREQUENCY ONE / R	12. DATE OF FIRST SUBMISSION 120 DPTT	14. DISTRIBUTION			
8. APP. CODE A		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 30 DARC	a. ADDRESSEE	b. COPIES		
					Draft	Final	
						Reg	Repro

[illegible]

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A004	Technical Report - Study/Services	Lot Test Procedures

4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508	5. CONTRACT REFERENCE SOW, Para. 3.2	6. REQUIRING OFFICE PMS427
---	---	-----------------------------------

7. DD 250 REQ. LT	9. DISTRIBUTION STATEMENT REQ. D (See Block 16)	10. FREQUENCY ONE / R	12. DATE OF FIRST SUBMISSION 120 DPTT	14. DISTRIBUTION			
8. APP. CODE A		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 30 DARC	a. ADDRESSEE	Draft	b. COPIES	
							Final
						Reg	Repro

[illegible]

G. PREPARED BY Dan Templeman, PMS427E3	H. DATE 7/18/97	I. APPROVED BY	J. DATE
---	--------------------	----------------	---------

CONTRACT DATA REQUIREMENTS LIST (2 Data Items)						<i>Form Approved</i> OMB No. 0704-0188			
Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to: Washing Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 2503									
A. ATCH NO. Production		B. EXHIBIT A		C. CATEGORY TDP TM OTHER <u> X </u>					
D. SYSTEM / ITEM LEAD		E. CONTRACT / PR NO. N00024-97-R-6111		F. CONTRACTOR TBD					
1. DATA ITEM NO. A005		2. TITLE OF DATA ITEM Technical Report - Study/Services			3. SUBTITLE Factory Acceptance Test Reports				
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508		5. CONTRACT REFERENCE SOW, Para. 3.2		6. REQUIRING OFFICE PMS427					
7. DD 250 REQ. LT		9. DISTRIBUTION STATEMENT REQ. D (See Block 16)		10. FREQUENCY See Block 16		12. DATE OF FIRST SUBMISSION See Block 16			
8. APP. CODE A		11. AS OF DATE		13. DATE OF SUBSEQUENT SUBMISSION See Block 16		14. DISTRIBUTION			
16. REMARKS Block 9: See CDRL Distribution Statement in Attachment 1. Blocks 10, 12, and 13: Each Submission due 30 DATC. Review of technical content and format required for first submittal only. Allow 30 days for Navy review. Final submission of first submittal due NLT 30 DARC. Follow on submissions do not require review. Block 14: Repro shall be IAW Electronic Transfer of Information requirement as specified in Section C of contract schedule. See Attachment 1 for distribution addresses.		a. ADDRESSEE		b. COPIES					
				Draft		Final			
				Reg		Repro			
		PMS427		1		0		1	
		RMV		1		0		1	
		NUWC, Newport		1		0		1	
		NSWC, Dahlgren		1		0		1	
		DCMC		1		0		1	
		See Block 16							
		15. Total		→		10		0	

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

G. PREPARED BY Dan Templeman, PMS427E3		H. DATE 7/18/97		I. APPROVED BY		J. DATE	
---	--	--------------------	--	----------------	--	---------	--

Form Approved
OMB No. 0704-0188

A. ATCH NO. Production	B. EXHIBIT A	C. CATEGORY TDP_____ TM_____ OTHER <u>X</u>
---------------------------	-----------------	--

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A007	Contractor's Progress, Status, and Management Report	

4. AUTHORITY (Data Acquisition Document No.) Contractor Format	5. CONTRACT REFERENCE SOW, Para. 3.3	6. REQUIRING OFFICE PMS427
---	---	-----------------------------------

[illegible]

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A008	Cost Data Summary Report (DD Form 1921)	Contract Cost Data Reporting (CCDR)

4. AUTHORITY (Data Acquisition Document No.) DI-F-6006	5. CONTRACT REFERENCE SOW, Para. 3.3	6. REQUIRING OFFICE PMS427
---	---	-----------------------------------

7. DD 250 REQ. LT	9. DISTRIBUTION STATEMENT REQ. D (See Block 16)	10. FREQUENCY SEMIA	12. DATE OF FIRST SUBMISSION 180 DAC	14. DISTRIBUTION		
8. APP. CODE AD		11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE	Draft	b. COPIES
						Final
						Reg Repro

[illegible]

G. PREPARED BY Dan Templeman, PMS427E3	H. DATE 7/18/97	I. APPROVED BY	J. DATE
---	--------------------	----------------	---------

CONTRACT DATA REQUIREMENTS LIST (2 Data Items)	<i>Form Approved</i> <i>OMB No. 0704-0188</i>
---	--

Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Washing Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 2503

A. ATCH NO. Production		B. EXHIBIT A		C. CATEGORY TDP TM OTHER X	
D. SYSTEM / ITEM LEAD		E. CONTRACT / PR NO. N00024-97-R-6111		F. CONTRACTOR TBD	
1. DATA ITEM NO. A009	2. TITLE OF DATA ITEM Conference Minutes			3. SUBTITLE	
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-81250A		5. CONTRACT REFERENCE SOW, Para. 3.3.2 and 3.3.3		6. REQUIRING OFFICE PMS427	
7. DD 250 REQ. LT	9. DISTRIBUTION STATEMENT REQ. D (See Block 16)	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION	
8. APP. CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION See Block 16	a. ADDRESSEE	b. COPIES
16. REMARKS Block 9: See CDRL Distribution Statement in Attachment 1. Blocks 12 and 13: Submission due NLT 15 days after each design and program review. Block 14: Repro shall be IAW Electronic Transfer of Information requirement as specified in Section C of contract schedule. See Attachment 1 for distribution addresses.					

1. DATA ITEM NO. A010	2. TITLE OF DATA ITEM Engineering Change Proposal	3. SUBTITLE Class I
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80639A		6. REQUIRING OFFICE PMS427
7. DD 250 REQ. LT	9. DISTRIBUTION STATEMENT REQ. D (See Block 16)	12. DATE OF FIRST SUBMISSION See Block 16.
8. APP. CODE A		13. DATE OF SUBSEQUENT SUBMISSION 30 DARC
16. REMARKS Block 8: Approval is for content. Approval does not constitute contractual authorization to implement a change. Allow 45 days for Navy review. Block 9: See CDRL Distribution Statement in Attachment 1. Blocks 10 and 12: Due NLT 30 days after a proposed requirement for an engineering change is identified. Block 14: Repro shall be IAW Electronic Transfer of Information requirement as specified in Section C of the contract schedule. See Attachment 1 for distribution addresses.		

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Dan Templeman, PMS427E3	H. DATE 7/18/97	I. APPROVED BY	J. DATE
---	--------------------	----------------	---------

Form Approved
OMB No. 0704-0188

A. ATCH NO. Production	B. EXHIBIT A	C. CATEGORY TDP_____ TM_____ OTHER <u>X</u>
---------------------------	-----------------	--

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A011	Request for Deviation	Major/Critical

4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80640A	5. CONTRACT REFERENCE SOW, Para. 3.3.4.2.1	6. REQUIRING OFFICE PMS427
--	---	-----------------------------------

16. REMARKS		PMS427	1	0	1
Block 8: Approval is for content. Approval does not constitute contractual authorization of the deviation. Allow 45 days for Navy review.		RMV	1	0	1
		NUWC, Newport	1	0	1
		NSWC, Dahlgren	1	0	1
		DCMC	1	0	1
Block 9: See CDRL Distribution Statement in Attachment 1.					
Blocks 10 and 12: Due NLT 30 days after a proposed requirement for a major/critical deviation is identified.					
Block 14: Repro shall be IAW Electronic Transfer of Information requirement as specified in Section C of contract schedule. See Attachment 1 for distribution addresses.					
		See Block 16			
			5	0	5
15. Total →			10	0	10

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A012	Request for Waiver	Major/Critical

4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80641A	5. CONTRACT REFERENCE SOW, Para. 3.3.4.2.1	6. REQUIRING OFFICE PMS427
--	---	-----------------------------------

7. DD 250 REQ. LT	9. DISTRIBUTION STATEMENT REQ. D (See Block 16)	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION See Block 16.	14. DISTRIBUTION			
8. APP. CODE A		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 30 DARC	a. ADDRESSEE	Draft	b. COPIES	
							Final
						Reg	Repro

16. REMARKS					
Block 8: Approval is for content. Approval does not constitute contractual authorization to implement a waiver. Allow 45 days for Navy Review.		PMS427	1	0	1
		RMV	1	0	1
		NUWC, Newport	1	0	1
		NSWC, Dahlgren	1	0	1
		DCMC	1	0	1
Block 9: See CDRL Distribution Statement in Attachment 1.					
Blocks 10 and 12: Due NLT 30 days after a proposed requirement for a major/critical waiver is identified.					
Block 14: Repro shall be IAW Electronic Transfer of Information requirement as specified in Section C of contract schedule. See Attachment 1 for distribution addresses.					
		See Block 16			
			5	0	5
		15. Total →	10	0	10

G. PREPARED BY Dan Templeman, PMS427E3	H. DATE 7/18/97	I. APPROVED BY	J. DATE
---	--------------------	----------------	---------

CONTRACT DATA REQUIREMENTS LIST (2 Data Items)						<i>Form Approved</i> OMB No. 0704-0188					
Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to: Washington Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 2503											
A. ATCH NO. Production		B. EXHIBIT A		C. CATEGORY TDP <u>X</u> TM _____ OTHER _____							
D. SYSTEM / ITEM LEAD		E. CONTRACT / PR NO. N00024-97-R-6111		F. CONTRACTOR TBD							
1. DATA ITEM NO. A013		2. TITLE OF DATA ITEM Notice of Revision (NOR)			3. SUBTITLE						
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80642		5. CONTRACT REFERENCE SOW, Para. 3.3.4.2.1		6. REQUIRING OFFICE PMS427							
7. DD 250 REQ. LT		9. DISTRIBUTION STATEMENT REQ. D (See Block 16)		10. FREQUENCY ASREQ		12. DATE OF FIRST SUBMISSION See Block 16					
8. APP. CODE		11. AS OF DATE		13. DATE OF SUBSEQUENT SUBMISSION See Block 16		14. DISTRIBUTION					
16. REMARKS Block 9: See CDRL Distribution Statement in Attachment 1. Blocks 10, 12, and 13: Submit NLT 60 days following a requirement to revise the Engineering Drawings (Master Copies). Revisions shall be the result of approved engineering change(s) which affect(s) the product baseline. Block 14: Repro shall be IAW Electronic Transfer of Information requirement as specified in Section C of contract schedule. See Attachment 1 for distribution addresses.		a. ADDRESSEE		b. COPIES							
				Draft		Final					
				Reg		Repro					
		PMS427		0		0		1			
		RMV		0		0		1			
		NUWC, Newport		0		0		1			
		NSWC, Dahlgren		0		0		1			
		DCMC		0		0		1			
		See Block 16									
		15. Total		→		0		0		5	

1. DATA ITEM NO. A014		2. TITLE OF DATA ITEM Specification Change Notice			3. SUBTITLE						
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80643B		5. CONTRACT REFERENCE SOW, Para. 3.3.4.2.1		6. REQUIRING OFFICE PMS427							
7. DD 250 REQ. LT		9. DISTRIBUTION STATEMENT REQ. D (See Block 16)		10. FREQUENCY ONE/R		12. DATE OF FIRST SUBMISSION See Block 16					
8. APP. CODE A		11. AS OF DATE		13. DATE OF SUBSEQUENT SUBMISSION 30 DARC		14. DISTRIBUTION					
16. REMARKS Block 8: Approval is for technical content. Allow 45 days for Navy review. Block 9: See CDRL Distribution Statement in Attachment 1. Block 12: Submission due NLT 15 days prior to CDR. Block 14: Repro shall be IAW Electronic Transfer of Information requirement as specified in Section C of contract schedule. See Attachment 1 for distribution addresses.		a. ADDRESSEE		b. COPIES							
				Draft		Final					
				Reg		Repro					
		PMS427		1		0		1			
		RMV		1		0		1			
		NUWC, Newport		1		0		1			
		NSWC, Dahlgren		1		0		1			
		DCMC		1		0		1			
		See Block 16									
		15. Total		→		10		0		5	

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

G. PREPARED BY Dan Templeman, PMS427E3		H. DATE 7/18/97		I. APPROVED BY		J. DATE	
---	--	--------------------	--	----------------	--	---------	--

Form Approved
OMB No. 0704-0188

A. ATCH NO. Production	B. EXHIBIT A	C. CATEGORY TDP_____ TM_____ OTHER <u>X</u>
---------------------------	-----------------	--

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A015	Engineering Change Proposal	Class II

4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80639A	5. CONTRACT REFERENCE SOW, Para. 3.3.4.2.3	6. REQUIRING OFFICE DCMC
--	---	---------------------------------

8. APP. CODE A	D (See Block 16)	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 30 DARÇ	a. ADDRESSEE	b. COPIES		
					Draft	Final	
						Reg	Repro

16. REMARKS	PMS427	1	0	1
Block 8: Submittal is for concurrence in classification. DCMAO review time is 15 days.	RMV	1	0	1
	NUWC, Newport	1	0	1
	NSWC, Dahlgren	1	0	1
Block 9: See CDRL Distribution Statement in Attachment 1.	DCMC	1	0	1
Blocks 10 and 12: Due NLT 30 days after a proposed requirement for an engineering change is Identified.				
Block 14: Repro shall be IAW Electronic Transfer of Information as specified in Section Cof contract schedule. See Attachment 1 for distribution addresses.				
	See Block 16			
		5	0	5
15. Total →		10	0	10

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A016	Request for Deviation	Minor

4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80640A	5. CONTRACT REFERENCE SOW, Para. 3.3.4.2.3	6. REQUIRING OFFICE DCMC
--	---	---------------------------------

8. APP. CODE A	D (See Block 16)	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 30 DARC	a. ADDRESSEE	b. COPIES		
					Draft	Final	
						Reg	Repro

16. REMARKS	PMS427	1	0	1
Block 8: Submittal is for concurrence in classification. DCMAO review time is 15 days.	RMV	1	0	1
	NUWC, Newport	1	0	1
	NSWC, Dahlgren	1	0	1
Block 9: See CDRL Distribution Statement in Attachment 1.	DCMC	1	0	1
Blocks 10 and 12: Due NLT 30 days after a proposed requirement for a minor deviation is identified.				
Block 14: Repro shall be IAW Electronic Transfer of Information requirement as specified in Section C of the contract schedule. See Attachment 1 for distribution addresses.				
	See Block 16			
		5	0	5
15. Total →		10	0	10

G. PREPARED BY Dan Templeman, PMS427E3	H. DATE 7/18/97	I. APPROVED BY	J. DATE
---	--------------------	----------------	---------

Form Approved
OMB No. 0704-0188

A. ATCH NO. Production	B. EXHIBIT A	C. CATEGORY TDP_____ TM_____ OTHER <u>X</u>
---------------------------	-----------------	--

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A017	Request for Waiver	Minor

4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80641A	5. CONTRACT REFERENCE SOW, Para. 3.3.4.2.3	6. REQUIRING OFFICE DCMC
--	---	---------------------------------

8. APP. CODE A	D (See Block 16)	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 30 DARC	a. ADDRESSEE	b. COPIES		
					Draft	Final	
						Reg	Repro

16. REMARKS	PMS427	1	0	1
Block 8: Submittal is for concurrence in classification. DCMAO review time is 15 days.	RMV	1	0	1
	NUWC, Newport	1	0	1
	NSWC, Dahlgren	1	0	1
Block 9: See CDRL Distribution Statement in Attachment 1.	DCMC	1	0	1
Blocks 10 and 12: Due NLT 30 days after a proposed requirement for a minor waiver is identified.				
Block 14: Repro shall be IAW Electronic Transfer of Information requirement as specified in Section C of the contract schedule. See Attachment 1 for distribution addresses.				
	See Block 16			
		5	0	5
15. Total →		10	0	10

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A018	Engineering and Technical Services Accomplishment Report	

4. AUTHORITY (Data Acquisition Document No.) Contractor Format	5. CONTRACT REFERENCE SOW, Para. 4.0 and 5.0	6. REQUIRING OFFICE PMS427
---	---	-----------------------------------

8. APP. CODE	D (See Block 16)	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION See Block 16.	a. ADDRESSEE	b. COPIES		
					Draft	Final	
						Reg	Repro

[illegible]

G. PREPARED BY Dan Templeman, PMS427E3	H. DATE 7/18/97	I. APPROVED BY	J. DATE
---	--------------------	----------------	---------

Form Approved
OMB No. 0704-0188

A. ATCH NO. Production	B. EXHIBIT A	C. CATEGORY TDP_____ TM_____ OTHER <u>X</u>
---------------------------	-----------------	--

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A019	Technical Report - Study/Services	Manual, Configuration Identification

4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508	5. CONTRACT REFERENCE SOW, Para. 3.3.4.4.2	6. REQUIRING OFFICE PMS427
---	---	-----------------------------------

[illegible]

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A020	Physical Configuration Audit Plan	Physical Audit Plan

4. AUTHORITY (Data Acquisition Document No.) UDI-E-25621	5. CONTRACT REFERENCE SOW, Para. 3.3.4.5	6. REQUIRING OFFICE PMS427
---	---	-----------------------------------

7. DD 250 REQ. LT	9. DISTRIBUTION STATEMENT REQ. D (See Block 16)	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION See Block 16	14. DISTRIBUTION			
8. APP. CODE A		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 30 DARC	a. ADDRESSEE	Draft	b. COPIES	
							Final
						Reg	Repro

[illegible]

G. PREPARED BY Dan Templeman, PMS427E3	H. DATE 7/18/97	I. APPROVED BY	J. DATE
---	--------------------	----------------	---------

Form Approved
OMB No. 0704-0188

A. ATCH NO. Production	B. EXHIBIT A	C. CATEGORY TDP_____ TM_____ OTHER <u>X</u>
---------------------------	-----------------	--

D. SYSTEM / ITEM LEAD	E. CONTRACT / PR NO. N00024-97-R-6111	F. CONTRACTOR TBD
--------------------------	--	----------------------

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A021	Failure Summary and Analysis Report	

4. AUTHORITY (Data Acquisition Document No.) DI-RELI-80255	5. CONTRACT REFERENCE SOW, Para. 3.3.5.1.1	6. REQUIRING OFFICE PMS427
---	---	-----------------------------------

7. DD 250 REQ. LT	9. DISTRIBUTION STATEMENT REQ. D (See Block 16)	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION See Block 16.	14. DISTRIBUTION			
8. APP. CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION See Block 16.	a. ADDRESSEE	b. COPIES		
					Draft	Final	
					Reg	Repro	

[illegible]

1. DATA ITEM NO.	2. TITLE OF DATA ITEM	3. SUBTITLE
A022	System Safety Program Plan	

4. AUTHORITY (Data Acquisition Document No.) DI-SAFT-80100	5. CONTRACT REFERENCE SOW, Para. 3.3.5.2.1	6. REQUIRING OFFICE PMS427
---	---	-----------------------------------

7. DD 250 REQ. LT	9. DISTRIBUTION STATEMENT REQ. D (See Block 16)	10. FREQUENCY 2TIME	12. DATE OF FIRST SUBMISSION 30DAC	14. DISTRIBUTION			
8. APP. CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 15DARC	a. ADDRESSEE	Draft	b. COPIES Final	
							Reg

[illegible]

G. PREPARED BY Dan Templeman, PMS427E3	H. DATE 7/18/97	I. APPROVED BY	J. DATE
---	--------------------	----------------	---------

CONTRACT DATA REQUIREMENTS LIST (2 Data Items)						Form Approved OMB No. 0704-0188	
Public reporting burden for this collection is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to: Writing Headquarters Services, Directorate for Information Operation and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 2503							
A. ATCH NO. Production		B. EXHIBIT A		C. CATEGORY TDP TM OTHER <u> X </u>			
D. SYSTEM / ITEM LEAD		E. CONTRACT / PR NO. N00024-97-R-6111		F. CONTRACTOR TBD			
1. DATA ITEM NO. A023	2. TITLE OF DATA ITEM System Safety Hazard Analysis Report			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-SAFT-80101		5. CONTRACT REFERENCE SOW, Para. 3.3.5.2.5		6. REQUIRING OFFICE PMS427			
7. DD 250 REQ. LT	9. DISTRIBUTION STATEMENT REQ. D (See Block 16)	10. FREQUENCY 2TIME	12. DATE OF FIRST SUBMISSION 90DAC	14. DISTRIBUTION			
8. APP. CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 150DAC	a. ADDRESSEE		b. COPIES	
						Draft	Final Reg Repro
16. REMARKS Block 9: See CDRL Distribution Statement in Attachment 1. Blocks 10, 12, and 13: Allow 30 days for Navy review of initial submission. Final submission due NLT 150 DAC and shall incorporate all Navy review comments. Block 14: Repro shall be IAW Electronic Transfer of Information requirement as specified in Section C of the contract schedule. See Attachment 1 for distribution addresses.				PMS427	1	0	1
				RMV	1	0	1
				NUWC, Newport	1	0	1
				NSWC, Dahlgren	1	0	1
				DCMC	1	0	1
				15. Total		→	10
1. DATA ITEM NO. A024	2. TITLE OF DATA ITEM Hazardous Waste Report			3. SUBTITLE Hazardous Material Identification and Evaluation Report			
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80899		5. CONTRACT REFERENCE SOW, Para. 3.3.6		6. REQUIRING OFFICE PMS427			
7. DD 250 REQ. LT	9. DISTRIBUTION STATEMENT REQ. D (See Block 16)	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION 60 DAC	14. DISTRIBUTION			
8. APP. CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION See Block 16.	a. ADDRESSEE		b. COPIES	
						Draft	Final Reg Repro
16. REMARKS Block 4: The report shall address all elements identified in the SOW in addition to the elements of Para 10.2 of DI-MGMT-80899. In DI-MGMT-80899 para 10.2.a, b, e, f and g, substitute the word "material" for the word "waste." DI-MGMT-80899 para 10.2.c and d should be addressed, if applicable. DI-MGMT-80899 para 10.2.j and k should be addressed for all materials identified. Block 9: See CDRL Distribution Statement in Attachment 1. Block 13: Revisions/updates to be provided as defined in the SOW. Block 14: Repro shall be IAW Electronic Transfer of Information requirement as specified in Section C of the contract schedule. See Attachment 1 for distribution addresses.				PMS427	1	0	1
				RMV	1	0	1
				NUWC, Newport	1	0	1
				NSWC, Dahlgren	1	0	1
				DCMC	1	0	1
				15. Total		→	10

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

G. PREPARED BY Dan Templeman, PMS427E3		H. DATE 7/18/97	I. APPROVED BY	J. DATE
---	--	--------------------	----------------	---------

Form Approved
OMB No. 0704-0188

A. ATCH NO. Production		B. EXHIBIT A		C. CATEGORY TDP X TM OTHER			
D. SYSTEM / ITEM LEAD		E. CONTRACT / PR NO. N00024-97-R-6111		F. CONTRACTOR TBD			
1. DATA ITEM NO. A025	2. TITLE OF DATA ITEM Product Drawings and Associated Lists			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-DRPR-81000		5. CONTRACT REFERENCE SOW, Para. 3.3.4.4.1		6. REQUIRING OFFICE PMS427			
7. DD 250 REQ. SD	9. DISTRIBUTION STATEMENT REQ. F (See Block 16)	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION See Block 16		14. DISTRIBUTION a. ADDRESSEE b. COPIES Draft Final Reg Repro		
8. APP. CODE A		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 60 DARC				
16. REMARKS Block 4: DI-DRPR-81000. Ordering data shall be IAW Block 5 and the attached DD Form 2554-1. Block 7: DD Form 250 for NUWC, Newport signature. Block 8: Allow 30 days for Navy review. Approval is for technical content. Block 9: See CDRL Distribution Statement in Attachment 1. Blocks 10 and 12: Submit new drawings as a result of Navy-approved change(s), NLT 60 days after receipt of approval. Block 14: Repro shall be IAW Electronic Transfer of Information requirement as specified in Section C of contract schedule. See Attachment 1 for distribution addresses. *Submit letter of transmittal only.				PMS427	1	0	1
				RMV	1	0	1*
				NUWC, Newport	1	0	1
				NSWC, Dahlgren	1	0	1
				15. Total			
				8	0	8	

18. ESTIMATED TOTAL PRICE	
------------------------------	--

G. PREPARED BY Dan Templeman, PMS427E3	H. DATE 7/18/97	I. APPROVED BY	J. DATE
---	--------------------	----------------	---------