

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188	
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.						
A. CONTRACT LINE ITEM NO. CLIN 0004		B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER <u>ADMINISTRATIVE</u>		
D. SYSTEM/ITEM RO DESALINATION PLANT		E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR		
1. DATA ITEM NO. B001	2. TITLE OF DATA ITEM CONTRACTOR'S PROGRESS, STATUS, AND MANAGEMENT REPORT			3. SUBTITLE		
4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80227		5. CONTRACT REFERENCE CLIN 0001, 00100, 0014		6. REQUIRING OFFICE NAVSEA 03Z13		
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY MTHLY	12. DATE OF FIRST SUBMISSION 30 DAC	14. DISTRIBUTION		
8. APP CODE	11. AS OF DATE 0	13. DATE OF SUBSEQUENT SUBMISSION 10 DARC	a. ADDRESSEE		b. COPIES	
					Draft	Final Reg Repro
16. REMARKS			NSWC			1
			SEA 03Z13			1
			SEA 03F211			1
			DCMC			1
			15. TOTAL		0	4
G. PREPARED BY INA R. WATSON, SEA 03F211		H. DATE 01/14/97	I. APPROVED BY INA R. WATSON, SEA 03F211		J. DATE 01/14/97	

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)					Form Approved OMB No. 0704-0188	
<p>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.</p>						
A. CONTRACT LINE ITEM NO. CLIN 0004		B. EXHIBIT B		C. CATEGORY: TDP <u>X</u> TM _____ OTHER _____		
D. SYSTEM/ITEM RO DESALINATION PLANT			E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR	
1. DATA ITEM NO. B002	2. TITLE OF DATA ITEM TEST PROCEDURE			3. SUBTITLE PRODUCTION		
4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80603			5. CONTRACT REFERENCE CLIN 0001, 0010, 0014		6. REQUIRING OFFICE NAVSEA 03Z13	
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ONE/R	12. DATE OF FIRST SUBMISSION 6 MAC	14. DISTRIBUTION		
8. APP CODE A		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 15 DARC	a. ADDRESSEE		b. COPIES
						Draft
						Final
						Reg
						Repro
16. REMARKS BLK 8: APPROVAL SHALL BE BASED ON COMPLIANCE WITH ATTACHMENTS 1 AND 2 AND TECHNICAL CONTENT. ALLOW 30 DAYS FOR GOVERNMENT REVIEW.				NSWC		1
				SEA 03Z13		1
				15. TOTAL		
G. PREPARED BY INA R. WATSON, SEA 03F211			H. DATE 01/14/97	I. APPROVED BY Ina R. Watson SEA 03 DATA MANAGER		J. DATE 01/14/97

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. CLIN 0004		B. EXHIBIT B		C. CATEGORY: TDP <input checked="" type="checkbox"/> TM <input type="checkbox"/> OTHER <input type="checkbox"/>			
D. SYSTEM/ITEM RO DESALINATION PLANT		E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR			
1. DATA ITEM NO. B003	2. TITLE OF DATA ITEM TEST/INSPECTION REPORTS			3. SUBTITLE PRODUCTION			
4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80809A		5. CONTRACT REFERENCE CLIN 0001, 0010, 0014		6. REQUIRING OFFICE NAVSEA 03Z13			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY OTIME	12. DATE OF FIRST SUBMISSION 30 DATC	14. DISTRIBUTION			
8. APP CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION	a. ADDRESSEE	b. COPIES Draft Reg Final Repro		
16. REMARKS				NSWC		1	
				SEA 03Z13		1	
15. TOTAL				0	2	0	
G. PREPARED BY INA R. WATSON, SEA 03F211		H. DATE 01/14/97		I. APPROVED BY INA R. WATSON, SEA 03F211 SEA 03 DATA MANAGER		J. DATE 01/14/97	

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. CLIN 0004		B. EXHIBIT B	C. CATEGORY: TDP <u>X</u> TM _____ OTHER _____				
D. SYSTEM/ITEM RO DESALINATION PLANT		E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR			
1. DATA ITEM NO. B004	2. TITLE OF DATA ITEM TEST PLAN		3. SUBTITLE NOTIFICATION OF PRODUCTION TESTS				
4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80566 (SEE 16)		5. CONTRACT REFERENCE CLIN 0001, 0010, 0014		6. REQUIRING OFFICE NAVSEA 03Z13			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION 30 DPTT	14. DISTRIBUTION			
8. APP CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION	a. ADDRESSEE			
				b. COPIES Draft Final Reg Repro			
16. REMARKS BLK 4: PARAs 10.2, 10.3.4 and 10.3.6 only apply. BLK 10: Plan shall be submitted whenever Contractor schedules any production testing to be performed under CLIN 0001.				NSWC		1	
				SEA 03Z13		1	
				DCMC		1	
15. TOTAL				0	3	0	
G. PREPARED BY INA R. WATSON, SEA 03F211		H. DATE 01/14/97		I. APPROVED BY Ina R. Watson INA R. WATSON, SEA 03F211 SEA 03 DATA MANAGER		J. DATE 01/14/97	

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. CLIN 0004		B. EXHIBIT B	C. CATEGORY: TDP <input checked="" type="checkbox"/> TM <input type="checkbox"/> OTHER <input type="checkbox"/>				
D. SYSTEM/ITEM RO DESALINATION PLANT		E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR			
1. DATA ITEM NO. B005	2. TITLE OF DATA ITEM ENGINEERING CHANGE PROPOSAL (ECP)		3. SUBTITLE				
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80639A (SEE 16)		5. CONTRACT REFERENCE CLIN 0001, 0010, 0014		6. REQUIRING OFFICE NAVSEA 03Z13			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION SEE 16	a. ADDRESSEE			
				b. COPIES Draft Final Reg Repro			
16. REMARKS BLK 4: Replace para 7.1 with the following: "This Data Item Description (DID) contains the content requirements for engineering changes." Replace para 10.2 with the following: "Format and Content. Engineering Change Proposals (ECPs) shall be prepared in contractor format and shall contain the following information as a minimum: 1. Originator of Request - Name/Phone No/Date prepared. 2. Requested Priority - Emergency=48 hrs, Urgent=15 calendar days, Routine=30 calendar days. 3. ECP number that is unique to manufacturer's CAGE Code. 4. Title of Change. 5. Description of proposed change (supporting documentation, such as drawings, sketches, calculations, or financial analysis, needed to clarify/justify the change request shall be included). 6. Need for Change. 7. Effect on Delivery Schedule. 8. Effected Documentation and Extent of Revision. 9. Cost to Government with Explanation." BLK 8: Approval shall be based upon the completeness of the requests and its technical merit. Allow 30 days for Government review. The proposed priority assigned by the Contractor will stand unless the Government has a valid reason for changing the priority. The Government will inform the Contractor when the priority of an ECP is changed. Approval/Resolution/Action required for the ECP shall be sent to the Contractor via separate letter. All ECPs shall be forwarded to NSWC with a copy to SEA 03Z13 for approval VIA the DCMC Quality Assurance Representative (QAR) for review of ECP classification. Class I ECPs shall be forwarded to SEA 024 for approval VIA DCMC-QAR. BLK 10: Whenever engineering changes are required. BLKS 12/13: Requests for ECPs shall be submitted within 10 days after the need is recognized or justification is available. The Contractor shall not estimate ECP price on DD Form 1423, Blks 17 and 18.				DCMC QAR		2	
				NSWC		1	
				SEA 03Z13		1	
15. TOTAL				0	4	0	
G. PREPARED BY INA R. WATSON, SEA 03F211		H. DATE 01/14/97		I. APPROVED BY SEA 03F211 INA R. WATSON, SEA 03F211		J. DATE 01/14/97	

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. CLIN 0004		B. EXHIBIT B		C. CATEGORY: TDP <input checked="" type="checkbox"/> TM <input type="checkbox"/> OTHER <input type="checkbox"/>	
D. SYSTEM/ITEM RO DESALINATION PLANT		E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR	
1. DATA ITEM NO. B006	2. TITLE OF DATA ITEM REQUEST FOR DEVIATION (RFD)			3. SUBTITLE	
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80640A (SEE 16)		5. CONTRACT REFERENCE CLIN 0001, 0010, 0014		6. REQUIRING OFFICE NAVSEA 03Z13	
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION	
8. APP CODE A		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION SEE 16	a. ADDRESSEE	b. COPIES Draft Final Reg Repro
16. REMARKS BLK 4: Replace para 7.1 with the following: "This Data Item Description (DID) contains the content requirements for requests for deviations." Replace para 10.2 with the following: "Format and Content. Requests for Deviation shall be prepared in contractor format and shall contain the following information as a minimum: 1. Originator of Request - Name/Phone No/Date prepared. 2. Requested Priority - Emergency=48 hours, Urgent=15 calendar days, Routine=30 calendar days. 3. Recurring Deviation - Yes/No. 4. RFD that is unique to manufacturer's CAGE Code. 5. Identify which units are affected by lot number, serial numbers of the affected units, etc. 6. Title of Deviation. 7. Description of Proposed Deviation (Supporting documentation, such as drawings, sketches, calculations, or financial analysis, needed to clarify/justify the deviation request shall be included.) 8. Need for Deviation. 9. Effect of Delivery Schedule. 10. Effected Documentation and Extent of Revision. 11. Cost to Government with explanation." BLK 8: Approval shall be based upon the completeness of the request and its technical merit. Allow 30 days for Government review. The proposed priority assigned by the Contractor will stand unless the Government has a valid reason for changing the priority. The Government will inform the Contractor when the priority of a deviation has changed. Approval/Resolution/Action required for the deviation shall be sent to the Contractor via separate letter. All deviations shall be forwarded to NSWC with a copy to SEA 03Z13 for approval VIA the DCMC Quality Assurance Representative (QAR) for review of deviation classification. BLK 10: Whenever deviations are required. BLKS 12/13: Provide data within 10 days after need for deviation is recognized or justification is available. The Contractor shall not estimate deviation prices on DD Form 1423, Blks 17 and 18.				DCMC QAR	2
				NSWC	1
				SEA 03Z13	1
				15. TOTAL	
G. PREPARED BY INA R. WATSON, SEA 03F211		H. DATE 01/14/97		I. APPROVED BY INA R. WATSON, SEA 03F211 INA R. Watson	
				J. DATE 01/14/97	

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. CLIN 0004		B. EXHIBIT B		C. CATEGORY: TDP <input checked="" type="checkbox"/> TM <input type="checkbox"/> OTHER <input type="checkbox"/>			
D. SYSTEM/ITEM RO DESALINATION PLANT		E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR			
1. DATA ITEM NO. B007	2. TITLE OF DATA ITEM REQUEST FOR WAIVER (RFW)			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-CMAN-80641A (SEE 16)		5. CONTRACT REFERENCE CLIN 0001, 0010, 0014		6. REQUIRING OFFICE NAVSEA 03Z13			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE A		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION SEE 16	a. ADDRESSEE	b. COPIES Draft Final Reg Repro		
16. REMARKS BLK 4: Replace para 7.1 with the following: "This Data Item Description (DID) contains the content requirements for requests for waiver." Replace para 10.2 with the following: "Format and Content. Requests for Waiver shall be prepared in contractor format and shall contain the following information as a minimum: 1. Originator of Request - Name/Phone No/Date prepared. 2. Requested Priority - Emergency=48 hours, Urgent=15 calendar days, Routine=30 calendar days. 3. RFW number that is unique to manufacturer's CAGE Code. 4. Recurring Waiver - Yes/No. 5. Identify which units are affected by lot number, serial numbers of the affected units, etc. 6. Title of Waiver. 7. Description of Proposed Waiver (Supporting documentation, such as drawings, sketches, calculations, or financial analysis, needed to clarify/justify the waiver request shall be included.) 8. Need for Waiver. 9. Effect of Delivery Schedule. 10. Effected Documentation and Extent of Revision. 11. Cost to Government with explanation." BLK 8: Approval shall be based upon the completeness of the request and its technical merit. Allow 30 days for Government review. The proposed priority assigned by the Contractor will stand unless the Government has a valid reason for changing the priority. The Government will inform the Contractor when the priority of a waiver has changed. Approval/Resolution/Action required for the waiver shall be sent to the Contractor via separate letter. All waivers shall be forwarded to NSWC with a copy to SEA 03Z13 for approval VIA the DCMC Quality Assurance Representative (QAR) for review of waiver classification. BLK 10: Whenever waivers are required. BLKS 12/13: Provide data within 10 days after need for waiver is recognized or justification is available. The Contractor shall not estimate waiver prices on DD Form 1423, Blks 17 and 18.				DCMC QAR		2	
				NSWC		1	
				SEA 03Z13		1	
15. TOTAL				0	4	0	
G. PREPARED BY INA R. WATSON, SEA 03F211		H. DATE 01/14/97		I. APPROVED BY INA R. Watson SEA 03Z13/SEA 03F211			
				J. DATE 01/14/97			

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. CLIN 0004		B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER ADMINISTRATIVE _____	
D. SYSTEM/ITEM RO DESALINATION PLANT		E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR	
1. DATA ITEM NO. B008	2. TITLE OF DATA ITEM CONFERENCE AGENDA			3. SUBTITLE	
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-81249A		5. CONTRACT REFERENCE CLIN 0001, 0010, 0014		6. REQUIRING OFFICE NAVSEA 03Z13	
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION	
8. APP CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION SEE 16	a. ADDRESSEE	b. COPIES Draft Final Reg Repro
16. REMARKS BLK 12/13: 30 DAYS PRIOR TO SCHEDULED CONFERENCE.				NSWC	1
				SEA 03Z13	1
				DCMC	1
				SEA 03F211	1
15. TOTAL				0	4
G. PREPARED BY INA R. WATSON, SEA 03F211		H. DATE 01/14/97		I. APPROVED BY INA R. WATSON, SEA 03F211	
				J. DATE 01/14/97	

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. CLIN 0004		B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER <u>ADMINISTRATIVE</u>			
D. SYSTEM/ITEM RO DESALINATION PLANT		E. CONTRACT/PR NO. N00024-97-NR-54014		F. CONTRACTOR			
1. DATA ITEM NO. B009	2. TITLE OF DATA ITEM CONFERENCE MINUTES			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-ADMN-81250A		5. CONTRACT REFERENCE CLIN 0001, 0010, 0014		6. REQUIRING OFFICE NAVSEA 03Z13			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION SEE 16	14. DISTRIBUTION			
8. APP CODE		11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION SEE 16	a. ADDRESSEE	b. COPIES Draft Final Reg Repro		
16. REMARKS BLKS 12/13: 30 DAYS AFTER SCHEDULED CONFERENCE.				NSWC		1	
				SEA 03Z13		1	
				SEA 03F211		1	
				DCMC		1	
15. TOTAL				0	4	0	
G. PREPARED BY INA R. WATSON, SEA 03F211		H. DATE 01/14/97		I. APPROVED BY Ina R. Watson INA R. WATSON, SEA 03F211		J. DATE 01/14/97	

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

